STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 04/ 00 I N SONOVA COUNTY | N SONOVA FROM 04/ 05/ 00
CONTRACT NUMBER 04- 1R1604 BOYES BOULEVARD TO FI FTH STREET CONTRACT CCDE ' G’
LOCATI ON 04- SON-12-35.1/37.0 VEEST 22 CONTRACT | TEMS

RESURFACE ASPHALT CONCRETE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUVBER OF BI DDERS 7 ENG NEERS EST 492, 200. 00 AMOUNT OVER 58, 710. 00 PERCENT OVER EST 11.93
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 550, 910. 00 7 ARGONAUT CONSTRUCTORS 707 542-4862 CC PREF CLAI MED
00171432
P O BOX 639 FAX 707 542-4897
SANTA ROSA CA 95402
2 555, 555. 00 3 GHI LOTTI BROTHERS CONSTRUCTI ON 415 454-7011 CC PREF CLAI MED
I NC 00644516
525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901
3 559, 790. 50 6 GHI LOTTI CONSTRUCTI ON COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407
4 560, 763. 60 2 BAUVAN LANDSCAPE | NC 510 236-1212 CC PREF CLAI MED
00431827
115 BROCKSI DE DR FAX 510 236-1680
RI CHMOND CA 94801
5 578, 578. 40 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077- 5085
6 596, 523. 00 1 VI NTAGE PAVI NG CO | NC 530 795-0132 SB PREF CLAI MED
00709237
P O BOX 461 FAX 530 795-5734 BID IS OVER SBP

W NTERS CA 95694 PREFERENCE LI M TS



04- 1R1604

04- SON-12-3

04/ 04/ 00

7

741, 027. 40

4

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

Bl D245
PAGE 2
04/ 05/ 00
707 258-6261 SB PREF CLAI MED
00676166
FAX 707 258-1240 BID IS OVER SBP
PREFERENCE LI M TS



04- 1R1604 Bl D245

04- SON-12-3 PAGE 3
04/ 04/ 00 04/ 05/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 GOLDEN STATE TRAFFI C SERVI CES | TEM 2

RANCHO CORDOVA CA
LI NEAR OPTI ONS | NC I TEM5 4 THRU 7 AND 15 THRU 21
MENLO PARK CA
M KE BROMWN ELECTRI C | TEM 22
COTATI CA
W NDSOR FUEL CO | TEM 14

W NDSOR CA



04- 1R1604
04- SON-12-3
04/ 04/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PACGE 4
04/ 05/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

LI NEAR OPTI ONS

VENLO PARK CA

M KE BROWN ELECTRI C
COTATI CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

TRAFFI C CONTRCL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL

SAN FRANCI SCO CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

LI NEAR OPTI ONS

MENLO PARK CA

M KE BROMWN ELECTRI C

COTATI CA

W NDSOR FUEL

W NDSOR CA

| TEM 10 ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

I TEMS 3 THRU 7 AND 15 THRU 21 (PARTI AL)
| TEM 22 ( PARTI AL)

| TEM 14 ( PARTI AL)



04- 1R1604
04- SON-12-3
04/ 04/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 5
04/ 05/ 00

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A F A CONSTRUCTI ON | NC
FRESNO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

Cl REMELE ELECTRI C

RI CHMOND CA

GOLDEN STATE TRAFFI C SERVI CES
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS

TRAFFI C CONTROL ( PORTI ON)
TRAFFI C CONTROL ( PORTI ON)
ELECTRI CAL

TRAFFI C CONTROL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FREMONT CA

M KE BROWN ELECTRI C
COTATI CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BOBBI E MACK GRI NDI NG

VI SALI A CA

CHRI SP COVPANY

FREMONT CA

Cl R MELE ELECTRI C WORKS
RI CHMOND CA

CONTI NUED ON NEXT PAGE

| TEM 10

I TEM5 4 THRU 7 AND 15 THRU 21

| TEM 22



04- 1R1604
04- SON-12-3
04/ 04/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
04/ 05/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FARVEST SAFETY | NC

LODI CA

GOLDEN STATE TRAFFI C SERVI CE
RANCHO CORDOVA CA

W NDSOR FUEL CO

W NDSOR CA

Bl DDER | D NAME AND ADDRESS

| TEM 3 ( PARTI AL)
| TEM 2
| TEM 14

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
P O BOX 113

SAN CARLCS CA 94070
DELLA FOSSE TRUCKI NG
P O BOX 1622

UNION CI TY CA 94587
LI NEAR OPTI ONS

ONE KELLY COURT

MENLO PARK CA 94025
STEI NY AND COVPANY

P O BOX 3008

VALLEJO CA 94590
TAKAKO TRAFFI C CONTROL
P O BOX 800

MOUNTAI N RANCH CA 95246

PLANE ASPHALT CONCRETE PAVEMENT

TRUCKI NG ( PARTI AL)

STRI PI NG AND MARKERS

| NDUCTI VE LOOP DETECTORS

TRAFFI C CONTROL SYSTEM ( PARTI AL)



04- 1R1604 Bl D245

04- SON- 12- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
04/ 04/ 00 04/ 05/ 00
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AMOUNT
1 017489 HEALTH AND SAFETY PLAN LS LUMP SUM 4, 000. 00* 4,000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 000. 00* 3, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 88, 425. 00* 88, 425. 00
4 (S) 017490 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 6, 670 1.30 8, 671. 00
STRI PE
5 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2, 080 .75 1, 560. 00
6 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 500 23.00 11, 500. 00
7 150722 REMOVE PAVENENT NMARKER EA 1,070 1.05 1,123.50
8 152438 ADJUST FRAVE AND COVER TO GRADE EA 65 290. 00 18, 850. 00
9 152441 ADJUST VALVE BOX FRAME AND COVER TO EA 75 190. 00 14, 250. 00
GRADE
10 (S) 153101 PLANE ASPHALT CONCRETE PAVEMENT e 6, 100 2.20 13, 420. 00
11 190185 SHOULDER BACKI NG STA 13 550. 00 7,150. 00
12 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 39 40. 00 1, 560. 00
13 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 4,070 65. 00 264, 550. 00
14 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 33 300. 00 9, 900. 00
15 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 500 29. 00 14, 500. 00
16 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 870 . 65 5, 765. 50
17 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 640 1.05 672. 00
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 3,320 .45 1, 494. 00
(BROKEN 10.98 M - 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 810 .45 364. 50
(BROKEN 5.18 M- 2.14 M
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 45 2.10 94. 50
21 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 1, 020 3.00 3, 060. 00
22 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUVMP SUM 77, 000. 00* 77, 000. 00

TOTAL 550, 910. 00



| TEM

O©oOoO~NOOULA, WN P

04- 1R1604
04- SON-12-3
04/ 04/ 00

1, 250. 00*
5, 000. 00*
. 00*
1.20

.70

22.00
1.00

300. 00
275.00
5.00

450. 00
50. 00
81.50
100. 00
28. 00

. 60

1.00

.40

.40

2.00

2.80

66, 816. 00*

SUMMARY

22969. 00|
8004. 00|
1456. 00|
11000. 00|
1070. 00|
19500. 00|
20625. 00|
30500. 00|
5850. 00|
1950. 00|
331705. 00|
3300. 00|
14000. 00|
5322. 00|
640. 00|
1328. 00|
324. 00|
90. 00|
2856. 00|
66816. 00|

555, 555. 00

500.

70, 000.

OF REMA
RD
AMOUNT
00~ 6600
00* 2600
00~ 48000
50 10005
90 1872
00 13500
50 1605
00 17225
00 8625
35 38735
00 4420
00 975
. 25 289987.
00 16500.
. 25 16625.
.70 6209.
. 20 768.
.50 1660.
.50 405.
.40 108.
30 3366.
00* 70000.
559, 790. 50

. 00|

I NI

. 00|
. 00|

50|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

Bl DDERS
FOURTH
BI D AMOUNT

4, 000. 00* 4000
4, 000. 00* 4000
30, 000. 00* 30000.
4.60 30682.
2.30 4784.
24.00 12000.
1.00 1070.
200. 00 13000.
150. 00 11250.
5.00 30500.
300. 00 3900.
200. 00 7800.
70. 80 288156.
500. 00 16500.
32.50 16250.
1.08 9579.
2.60 1664.
. 60 1992.
. 60 486.
2.00 90.
3.00 3060.
70, 000. 00* 70000.
560, 763. 60

00|
00|
00|
00|
00|
00|
60|
00|
00|
00|
00|
00|
00|

Bl D245
PAGE 8
04/ 05/ 00
FI FTH
BI D AMOUNT
3, 000. 00* 3000
5, 000. 00* 5000
103, 786. 00* 103786.
4.35 29014.
2.75 5720.
19. 00 9500.
1.00 1070.
400. 00 26000.
400. 00 30000.
5.00 30500.
1, 500. 00 19500.
50. 00 1950.
50. 00 203500.
300. 00 9900.
28.00 14000.
.92 8160.
2.95 1888.
. 65 2158.
. 65 526.
2.00 90.
3.25 3315.
70, 000. 00* 70000.
578, 578. 40



04- 1R1604 Bl D245

04- SON- 12- 3 SUMMARY OF REMAI NI NG BIDDERS PAGE 9
04/ 04/ 00 04/ 05/ 00
EREEE TR L PO POPEPEPEPEREE R e e OPEPEPEPEPE
| TEM SI XTH | SEVENTH
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 7, 500. 00* 7500. 00
2| 2, 250. 00* 2250. 00| 5, 000. 00* 5000. 00
3| 54, 000. 00* 54000. 00| 38, 000. 00* 38000. 00
4 | 4.35 29014. 50| 2.00 13340. 00
5| 2.75 5720. 00| 1.00 2080. 00
6 | 19. 00 9500. 00| 25.00 12500. 00
7| 1.00 1070. 00| 1.00 1070. 00
8 | 560. 00 36400. 00| 600. 00 39000. 00
9 | 360. 00 27000. 00| 600. 00 45000. 00
10 | 4.00 24400. 00| 5. 69 34709. 00
11 | 470. 00 6110. 00| 1, 000. 00 13000. 00
12 | 41.00 1599. 00| 100. 00 3900. 00
13 | 70. 00 284900. 00| 89. 00 362230. 00
14 | 264. 00 8712. 00| 950. 00 31350. 00
15 | 28.00 14000. 00| 28.00 14000. 00
16 | 1.00 8870. 00| .92 8160. 40
17 | 2.95 1888. 00| 2.95 1888. 00
18 | .65 2158. 00| 1.00 3320. 00
19 | .65 526. 50| 1.00 810. 00
20 | 2.00 90. 00| 2.00 90. 00
21 | 3.25 3315. 00| 4.00 4080. 00
22 | 70, 000. 00* 70000. 00| 100, 000. 00* 100000. 00

TOT 596, 523. 00 741, 027. 40



